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STATE OF ILLINOIS 

ILLINOIS COMMERCE COMMISSION 

78 2-0 clu 7 

This agreement made and entered into, by and between the State of Illinois acting by and 
through the Illinois Commerce Commission, hereinafter referred to as the 
"COMMISSION", The Burlington Northern and Santa Fe Railway Company, hereinafter 
referred to as "COMPANY", the Township of Lacon, hereinafter referred to as 
"TOWNSHIP", the County of Marshall hereinafter referred to as ("COUNTY") and the 
State of Illinois, Department of Transportation, hereinafter referred to as 
"DEPARTMENT". 

WITNESSETH: 
WHEREAS, it has come to the attention of the COMMISSION through informal 
correspondence that inquiry should be made into the matter of improving public safety at 
the crossing of COMPANY'S track with a public highway known as Ward Road (TR-54) 
located northeast of Chillicothe, Marshall County, Illinois, designated as crossing 
AARIDOT 004 550P, milepost 125.32-M; and 

WHEREAS, proper investigation has been made of the circumstances surrounding the 
aforesaid crossing by a diagnostic team including a staff member of the COMMISSION'S 
Transportation Division, Railroad Section; and 

WHEREAS, the physical aspects, including geometrics of the intersection, train 
movements, vehicular traffic volume, and sight distances and all other pertinent data 
relating to the crossing have been obtained and shown on Exhibit A, attached to the 
agreement; and 

WHEREAS, the Parties are mutually agreeable to accomplish the proposed 
improvements upon a determination of the COMMISSION by Order. 

NOW, THEREFORE in consideration of the premises and of the mutual covenants and 
agreements as hereinafter contained the parties pray that the COMMISSION enter an 
Order according to the provisions of Section 18c-7401 of the Illinois Commercial 
Transportation Law requiring that certain improvements as hereinafter stated be made 
and that the cost for the proposed improvements be divided among the parties according 
to law and that in the interest of the statewide traveling public the Grade Crossing 
Protection Fund of the Motor Fuel Tax Law be required to bear a substantial portion of the 
cost; To Wit the parties agree as follows: 

si%hlll All improvements encompassed by this agreement shall be made in 
accordance with all applicable State laws, rules, standards, regulations and Orders and 
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procedures in general. 

sSfdQn2 The COMMISSION the TOWNSHIP, the COUNTY and the 
DEPARTMENT are of the opinion that the proper improvements in the interest of public 
safety at the aforesaid crossing should be: 

(a) The COMPANY should install automatic flashing light signals and gates, with 
remote monitor, controlled by constant warning time circuitry; 

(b) The COMPANY should install two (2) new 32’ concrete crossing surfaces to 
accommodate the widened and realigned roadway; 

(c) The TOWNSHIP should perform the roadway realignment and waterway bridge 
reconstruction as further detailed on Exhibit C, Pages 1 thru 5 attached hereto 
and made a part hereof. 

The COMPANY has prepared preliminary estimates of cost to 
accomplish the proposed improvements which it may be required to perform, said 
estimates are attached as Exhibits B, and B-1 and shall upon Order according to the 
requirements contained therein prepare detailed drawings, detailed circuit plans, 
estimates of cost and any required specifications for the proposed improvements for the 
approval of the COMMISSION and DEPARTMENT. 

The COUNTY on behalf of the TOWNSHIP has prepared a 
preliminary plan and estimate of cost to accomplish the proposed waterway bridge and 
roadway improvements which it may be required to perform; said plan and estimate are 
attached as Exhibit C, and shall upon Order according to the requirements contained 
therein prepare detailed plans, estimates of cost and any required specifications for the 
proposed improvements for the approval of the COMMISSION and DEPARTMENT. 

The COMPANY and TOWNSHIP shall each upon Order, according 
to the requirements contained therein, proceed toward the completion of the proposed 
improvements, accomplishing the work with their own forces or appropriate contracted 
services and agrees that an appropriate time for the submission of plans should be 90 
days, for the submission of progress reports should be six (6) months and for the 
completion of the proposed improvements should be eighteen (18) months, from the date 
of COMMISSION Order subsequent to this agreement. 

The parties hereto agree that an equitable division of cost for the 
proposed improvements should be: 

(a) The cost to install the automatic flashing light signals and gates, with remote 
monitor, controlled by constant warning time circuitry estimated at $156,390, 
should be allocated whereby 85% of the actual cost should be borne by the 



Grade Crossing Protection Fund (“FUND) (not to exceed $132,931), 10% of 
the actual cost to the TOWNSHIP (not to exceed $15,639), with all remaining 
costs, as well as future maintenance and operation being borne by the 
COMPANY; 

(b) The cost to install a new 32’ concrete crossing surface, estimated at $81,689 
should be allocated whereby 60% of the actual cost should be borne by the 
Grade Crossing Protection Fund (“FUND) (not to exceed $49,013), 15% of the 
actual cost to the TOWNSHIP (not to exceed $12,254), with all remaining 
costs, as well as future maintenance and operation being borne by the 
COMPANY; 

(c) The cost to perform the waterway bridge reconstruction and roadway 
realignment estimated at $ 368,325 should be allocated whereby 60% of the 
actual cost should be borne by the FUND (not to exceed $220,995), 25% of the 
actual cost to the COMPANY (not to exceed $92,081), with all remaining costs 
being borne by the COUNTY and TOWNSHIP; ownership of the waterway 
structure as well as all future maintenance cost thereof shall be borne by the 
TOWNSHIP. 

seGtbn6 The COUNTY and TOWNSHIP are financially able and willing to 
bear an equitable portion of the cost for the proposed improvements as may be assigned 
by the Order and indicates this intent by Resolutions attached as Exhibit D and E. 

Special Provisions: The COUNTY has agreed to be the lead 
agency for the roadway and waterway bridge reconstruction. The COUNTY will be 
responsible for the bridge and roadway work; provide construction supervision and 
prepare all billing on the projects; 

Since the highway and waterway bridge reconstruction will be performed by the 
COUNTY and/or its contractor, roadway contractor and railroad liability insurance will be 
required as specified in the Illinois Department of Transportation’s “Standards and 
Specifications for Road and Bridge Construction”; 

The COMPANY and the COUNTY shall have bimonthly coordination meetings, 
unless agreed to by each of them that any meeting is not necessary, until the completion 
of the projects; 

The Company and County shall each within ninety (90) days of the date of 
Commission’s Order subsequent to this Agreement, submit to the Director of Processing, 
Transportation Division of the Commission, the name, title, mailing address, phone 
number and facsimile number of their project manager. 

The Company and County shall each file a written report with the Director of 
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Processing within fifteen (15) days of the conclusion of each calendar quarter, stating the 
status of expenditures of their portions of the project and the percentage of completion of 
the project; if the project is behind schedule the report must include a brief explanation of 
the reason(s) for the delay. 

All bills for expenditures authorized to be reimbursed from the Grade Crossing 
Protection Fund shall be submitted to Mr. Henry Cronister, Bureau of Local Roads and 
Streets, Main Office, Illinois Department of Transportation at 2300 South Dirksen 
Parkway, Room 205, Springfield, Illinois, 62764. The Department shall send a copy of 
each bill received to the Director of Processing and Information, Transportation Division of 
the Commission. The final bill for expenditures from each party shall be clearly marked 
"Final Bill". All bills shall be submitted to the Department and Commission no later than 
twenty-four (24) months from the date of Commission Order subsequent to this 
agreement. Authorization for reimbursement from the Grade Crossing Protection Fund 
shall expire twelve (12) months after the completion date specified in the Order. The 
Department shall, at the end of the 24'h month from the Commission's Order date, de- 
obligate all residual funds accountable for installation costs for this project. 

This agreement shall be binding upon the parties hereto, their 
successors or assigns. Upon execution of this agreement by all parties, the 
COMMISSION shall enter an appropriate Order, within 60 days accepting or rejecting 
such stipulation according to the provisions contained herein. 
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In Witness Whereof, the parties have caused this agreement to be executed by their duly 
authorized officers, as of the dates indicated herein. 

Executed by the COMMISSION this ,2002. 

Michael E. Stead 
Railroad Safety Program Administrator 

Attest: 

Hdnw C.hfutfmhries’ 
Railroad Safeiy Specialist 
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Illinois Commerce Commission Stipulated Agreement No. concerning 
improvements at the Ward Road (TR-54) grade crossing of the Burlington 
Northern & Santa Fe Railway Company tracks near Chillicothe, Marshall County, 
Illinois, designated as crossing AARIDOT 004 550P, milepost 125.32-M. 

Executed by the County this 7 day of% - 2002. 

M A R O U N T Y  

gL% 
Attest: 



Illinois Commerce Commission Stipulated Agreement No. 972 concerning 
improvements at the Ward Road (TR-54) grade crossing of the Burlington 
Northern & Santa Fe Railway Company tracks near Chillicothe, Marshall County, 
Illinois, designated as crossing AARlDOT 004 550P, milepost 125.32-M. 

Executed by the Department this day of . ~ L ~ L I D  ry 2002. 

STATE OF ILLINOIS 
DEPARTMENT OF TRANSPORTATION 

By: 



Illinois Commerce Commission Stipulated Agreement No. 972 concerning 
improvements at the Ward Road (TR-54) grade crossing of the Burlington 
Northern & Santa Fe Railway Company tracks near Chillicothe, Marshall County, 
Illinois, designated as crossing AARIDOT 004 550P, milepost 125.32-M. 

Executed by the Township this /,k day of F d u a f e  2002. 

LACON TOWNSHIP 

By: 



Illinois Commerce Commission Stipulated Agreement No. 972 concerning 
improvements at the Ward Road (TR-54) grade crossing of the Burlington 
Northern & Santa Fe Railway Company tracks near Chillicothe, Marshall County, 
Illinois, designated as crossing AARlDOT 004 550P, milepost 125.32-M. 

7 H  
Executed by the Company this day of 2002. 

THE BURLINGTON NORTHERN & 
SANTA FE RAILWAY COMPANY 

By: 

Attest: 



Exhibit A 
Page 1 

STATE OF ILLINOIS 

ILLINOIS COMMERCE COMMISSION 

STIPULATED AGREEMENT SURVEY FORM 

W i n e :  BNSF Milepost: 125.32-M Inventory #: 004 550P 

City: near Chillicothe Street: TH-S 21 (TR 54) county: Marshall 

- Residential: - Rural:X+ Commercial: - - Jurisdiction: Lacon Township Urban: 
+Agricultural 

13 - 20 Feet 
Street Surface: Oil & Chip Width: (See sketch, page 3) Condition: Good 

Angle: 90° TracksTangent: No 

Depth of Cut: NIA Height of Fill: 

Degree of Curve: None Superelevation: None - 
Crossine Surfaces 

Track , Elevation Track Type Width Condition 
Centers ’ 

North Full Depth Timber 24 Ft. Fair 
1 3 ’ 4  

South Full Depth Timber 24 Ft. Fair 
Note: “Devil Strip” composed of asphalt and aggregate (ballast). 

Intersecting Roads: TH-D 17 (Township Road), 200 feet North. 

Traffic Control Devices Present: Stop for northbound traffic. 

ADT: 45 vehicles per day. Speed:Not posted Statewide:Yes 

School Buses: Yes Hazardous Materials:Unknown Other: 

EbilTraffk: Freight. 70 @ 70 mph Pass.: 0 @ 0 mph SwitchYes -- - - 
Simultaneous Movements: Yes Daylight and Dark:: Yes 

Present Protection: Reflective crossbucks 

Advance Warning Signs: Two Pavement Marking: No 



Visibilitv Studv 

Exhibit A 
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Quad 

NE 
NW 

SE 
sw 

North 
south 

Clearing Obstruction s t o p p g  Obstruction 
Visibility Visibility 

Seasonal crops can 
Good Fair-Poor hinder visibility 
Good Fair-Poor ditto 

Good Poor tracks and Crow Creek 
Tree l i i  paralleling 

Good Poor ditto 

ADDrOaCh Grades 

' YO 6 OK YO % 
' ' ' % YO Yo OK 

COMMENTS: 

This Agreement was initiated by a complaint (R98-320) from a citizen. With an ADT of 45 and daily 
train traffic of 70, the Exposure Factor of 3150 meets Stipulated Agreement criteria for automatic 
flashing light signals and gates. 



SKETCH OF CROSSING: fkT 0 0 4 550 p 
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EXHIBIT B 

LOCATION : WILBERN 
PLANITEM NUMBER : PSI004550Pl 

LINE SEGMENT : 7000 
MILEPOST : 0125.32 

PROPERTY OF : ENSF RAILWAY COMP?+NY DIVISION : cx 
OPERATED BY : ENSF RAILWAY COMPANY SUBDIVISION : CHILLICOTHE 
JOINT FACILITY : STATE OF ILLINOIS TRACK TYPE : 2  

AFE NUMBER 
RFA NUMBER 
CPAR NUMBER 
BUDGET YEAR : 2002 
Rl,”C-PT CT.&SC . 1 ”  - .- ._ . . - -  ~~ 

k BILLABLE I + / - ) :  100.00 TAX STATE : IL COUNTY: MARSHRLL REPORTING OFFICE : 456 
REQUESTER ID : V266 - JOHN D ROGMAN MATL DATE 
PROJECT TYPE : SGX LOCATION CODE : 381010 
DOT NUMBER 

~ ~~~~~~~ ~~~ 

SPONSOR : VP ENGIN 
DEPT CODE : MOWGH 
DERAILMENT CODE : 

PURPOSE, JUSTIFICATION AND DESCRIPTION 
SIGNAL COST TO INSTALL CONSTANT WRRNING AND FLASHERS WITH GATES AT TR-54 IN WILBERN, IL 
CHICAGO DIV., CHILLICOTHE SUBDIV., L/S 7000, MP 125.32, DOT 0045SOP 

THE MATERIAL LIST BBLOW REFLECTS TYPICAL REPRESENTIVE PACKAGES USED FOR ESTIMATING PURPOSE 
ONLY. 
THEY C A N  EE EXPECTED TO CHANGE AFTER THE ENGINEERING PROCESS, DETAILED AND ACCORATE 

CONTIWING CONTRACTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON THE BNSF 
MATERIAL LISTS WILL BE FURNISHED WEEN ENGINEERING IS COMPLETED. 

RAILROAD. 
THIS ESTIMATE GOOD FOR 90 DAYS. THEREAFTER THE ESTIMATE IS SUBJECT TO CHANGE IN COST FOR 
MATERIAL, LABOR, AND OVERHEADS. 

t * * * * / . * * * t t * * t f , * * t , * * * / f  SIGNAL WORK ONLY fft.***+**.*.tt.ttt.,t.,****tt* 

THE STATE OF ILLINOIS IS FUNDING THIS PROJECT 1005- 

MAINTAIN PROPRIETARY CONFIDENTIALITY 

ENGINEERING SERVICES - KANSAS CITY 
ESTIMATE REF. NUMBER : PSIOO455OPl - l--2S 
COSTING DATE : Ol/Ol/2002 

PRINTBD ON : 12/12/2001 
ESTIMATED BY : FACKLAM 
PRINTED BY : PACKLAM 



ACCT CST RSN PPE DESCRIPTION QTY/ST 
................................................................ 

8 400 9911 SIGNAL FIELD LABOR 728.00 

* LABOR SUBTOTAL 

1120 319 400 9911 BATTERY 
1120 319 400 9911 BERM WALL 5'H X 10'L X 10'W 
1120 319 400 9911 BUNGALOW 6x6 
1120 319 400 9911 BUNGALOW MATERIAL 
I120 319 400 9911 CABLE 
1120 319 400 9911 CHARGERS 
1120 319 410 ELECTRICAL MTRL 
1120 319 4 0 0  9911 FIELD MATERIAL 
1120 319 400 9911 GATE KEEPER 
1120 319 400 9911 GATE MECH. MODEL 95 COMPLETE 
1120 319 400 9911 HXP3R2 SYSTEM 
I120 319 400 9911 MISC. MATERIAL 
1120 319 400 9911 RTU-6, CELLULAR MONITOR 
1120 319 400 9911 VIGILANT RECORDER 

* MATERIAL SUBTOTAL 

1120 410 400 9911 AC POWER SERVICE 
1120 367 400 9911 CONTRACT ENGR. 
1120 790 400 9911 FILL DIRT 
I120 790 400 9911 FILL DIRT 
I120 434 400 9911 MACHINE RENTAL 
1120 790 400 9911 SURFACB ROCK 

1.0 
2.0 
1.0 
1.0 
1.0 
1.0 
1.0 
1.0 
2.0 
2.0 
1.0 
1.0 
1.0 
1.0 

1.0 
1.0 
10.0 
100.0 
1.0 
10.0 

* OTHER SUBTOTAL 

f ADDITIVES PAYROLL ASSOCIATED COSTS 
EQUIPMENT EXPENSES 
DA LABOR OVERHENX 
INSUWCE EXPENSES 
MATERIAL HANDLING 
USE TAX 
OFFLINE TRANSPORTATION 

* GANG TOTAL SIGFIELD-5M - SIGNAL FIELD LABOR, 5 MAN 

EXHIBIT B 
PAGE 2 .............................................. 

OT U/M CASH NONCASH OPE8 REMOVAL 

0.0 MH 17,372 
............................................ 

17,372 0 0 0 

EA N 5,060 
EA N 4,356 
EA N 5.421 
LS N 7.466 
EA N 1,822 
LS N 904 
EA 1.500 
LS N 7,883 
EA N 3,512 
EA N 10,110 
EA N 18.713 
EA N 3.250 
EA N 1,818 
EA N 1,684 

............................................ 
73,499 0 0 0 

EA 2,000 
EA N 6,000 
CY N 250 
CY N 2,500 
LS 2,496 
CY N 250 

............................................ 
13,496 0 n 0 

11.691 
3,752 
8,963 
2,744 

37 
4,700 

918 

......................................... 
137.172 0 0 0 

8 400 9911 SIGNAL SHOP LABOR 80.00 0.0 MH 1,676 
............................................ 

* LABOR SUBTOTAL 1,676 0 0 0 

* ADDITIVES PAYROLL ASSOCIATED COSTS 
BQUIPMENT EXPENSES 
DA LABOR OVERHEADS 
INSURRNCE EXPENSES 

1,127 
362 
864 
264 

............................................ 
* GANG TOTAL SIGSHOP-1M - SIGNAL SHOP LABOR. 1 MAN 4,293 0 0 0 

PROJECT SUBTOTAL 
CONTINGENCIES 
BILL PREPARPTION FEE 

PROJECT GROSS COST 
LESS COST PAID BY OTHERS 

PROJECT NET COST 

141,465 0 0 0 
14,146 0 0 0 

779 0 0 0 
............................................ 

156,390 0 0 n 
156,390 0 0 0 

0 0 0 0 

............................................ 



EXHIBIT B 
PAGE 3 

* * * * *  MAINTAIN PROPRIETARY CONFIDENTIALITY * * * * *  

THE B .  N. S .  F. RAILWAY COMPANY 
FHPM ESTIMATE FOR 
STATE OF ILLINOIS 

...................................................................................................................... 
LOCATION:- WILBERN DETAILS OF ESTIMATE PLAN ITEM: PS1004550P1 VERSION: 1 

PURPOSE, JUSTIFICATION AND DESCRIPTION 
SIGNAL COST TO INSTALL CONSTANT WARNING AND FLASHERS WITH GATES AT TR-54 IN WILBERN, IL. 
CHICAGO DIV.. CHILLICOTHE SUBDIV.. L/S 7000, MP 125.32, DOT 004550P 

THE MATERIAL LIST BELOW REFLECTS TYPICAL REPRESENTIVE PACXAGES USED FOR ESTIMATING PURPOSE 

THEY CAN BE EXPECTED TO CHANGE AFTER TXB ENGINEERING PROCESS, DETAILED AND ACC-TE 

CONTINUING CONTRRCTS HAVE BEEN ESTABLISHED FOR PORTIONS OF SIGNAL WORK ON THE BNSF 

ONLY. 

MATERIAL LISTS WILL BE FURNISHED WHEN ENGINEERING IS COMPLETED. 

RAILROAD. 

MATERIAL, M O R ,  AND OVERHEADS. 
THIS ESTIMATE GOOD FOR 90 DAYS. THEREAFTER THE ESTIMATE IS SUBJECT TO CHANGE IN COST FOR 

THE STATE OF ILLINOIS IS FUNDING THIS PROJECT 100%. 

MAINTAIN PROPRIETARY CONPIDENTIALITY 

DESCRIPTION QUANTITY U/M 
............................................................... 
ff.ff....* 

COST TOTAL $ 
...................... 

LABOR 
**.**.**** 
SIGNAL FIELD LABOR 728.00 MH 17,372 

1,676 
12,818 
4,114 
9,827 
3.008 

..................... 
48,815 48,815 

SIGNAL SHOP LABOR 
PAYROLL ASSOCIATED COSTS 
EOUIPMENT EXPENSES 

80.00 MH 

DA LABOR OVERHEADS 
INSURANCE EXPENSES 

TOTAL LABOR COST 
**.*.***,, 
MATERIAL 

I..*.*.*** 

1.00 EA N BATTERY 
BERM WALL 5'H X 10'L X 1O'W 
BUNGALOW 6x6 
BUNGALOW MATERIAL 
CABLE 

5.060 
4.356 2.00 EA N 

1.00 EA N 
1.00 LS N 
1.00 EA N 

5,421 
7,466 
1.822 

CHliRGERS 
ELECTRICAL MTRL 
FIELD MATERIAL 

1.00 LS N 904 
1.00 EA 
1.00 LS N 
2.00 EA N 

1,500 
7.883 
3.512 GATE KEEPER 

GATE MECH. MODEL 95 COMPLETE 
KXP3R2 SYSTEM 
MISC. MATERIAL 

2.00 EA N 10.110 
1.00 EA N 
1.00 EA N 
1.00 EA N 

18,713 
3,250 
1.818 RTU-6. CELLULAR MONITOR 

VIGILANT RECORDER 
MATERIAL HANDLING 
USE TAX 
OFFLINE TRANSPORTATION 

1.00 EA N 1,684 
3 1  

4.700 
918 

..................... 
79.154 79,154 TOTAL MATERIAL COST 

*.******** 
OTHER .......... 

AC POWER SERVICE 
CONTRACT ENGR. 
FILL DIRT 

1.00 EA 
1.00 EA N 
10.00 CY N 
100.00 CY N 
1.00 LS 
10.00 CY N 

2,000 
6.000 
250 

FILL DIRT 
MACHINE RENTAL 
SURFACE ROCK 

2.500 
2,496 
250 

..................... 
13,496 13,496 TOTAL OTHER ITEMS COST 



PROJECT SUBTOTAL 
CONTINGENCIES 
BILL PREPARATION FEE 

EXHIBIT B 
PAGE ri 

141,465 
14,146 

779 

GROSS PROSECT COST 
LESS COST PAID BY BNSP 

TOTAL B I L L m L E  COST 

156,390 
0 

156,390 
........... 



EXHIBIT B-1 
PAGE 1 

OPERATED BY 
JOINT FACILITY : 
% BILLABLE I + / - )  : 

REQUESTER ID : 
PROJECT TYPE : 
DOT NUMBER 

CHILLICOTHE LINE SEGMENT : 7000 
PTR004 550P MILEPOST : 0125.32 
ENSF RAILWAY COMPANY DIVISION : IL 

AFE NUMBER 
RFA NUMBER : 5908702 
CPAR NUMBER : c0000002 
BUDGET YEAR : 2002 : CHILLICOTHE ENSF RAILWAY COMPANY SUBDIVISION 

STATE OF ILLINOIS TRACK TYPE : 1  BUDGET CLASS : 6  
074.99 TAX STATE : IL COUNTY: MARSHALL REPORTING OFFICE : 110 
"266 - JOHN 0 ROGMAN MATL DATE SPONSOR : VP ENGIN 
GXP LOCATION CODE : 381010 DEPT CODE : MOWGH 

DERAILMENT CODE : 

PURPOSE, JUSTIFICATION AND DESCRIPTION 
IIEPLACE EXIST'G GRADE XING SURFACE WITH 2 EA. NEW 32 LF OF 136U CONC SURFACE AT WARD ROAD, 
LS 7000, MP 125.32, DOT #004 550P NE- THE CHILLICOTHE, IL. 

NOTE THE FUNDING TO COME FROM THE RATE OF 60% 1CC. 15% MARSHALL CO. AND 25% FROM BNSF. 

* e * * * * *  NOTE **I*  NOTE . . . . . . . . . . . . . . . . . . . . . . . . . .  FOR INTBANAL "SE ONLY *.*l*l*****.***.**.t***"*. NOTE .**. NOTE ***..** 

CASH CAPITAL NONCASH CAPITAL OPERATING EXP REMOVa COST BILLABLE TOTALS 
............... ............... ............... ............... _ _ _ _ ~ ~ ~ ~ ~ ~ ~ . ~ . .  ............... ............... ............... ............... .........._~_.. ~~~~~~........_ ............... 

LAEOR COSTS 5,719 0 507 245 19,413 25.884 
MATERIAL COSTS 6.889 0 20.666 

ENGINEERING SERVICES - W S A S  CITY 
ESTIMATE REF. NUMBER : PTR004 550P - 1-59-2L 
COSTING DATE : Ol/Ol/2002 



EXHIBIT B-I  

ACCT CST RSN PPE DESCRIPTION QTY/ST OT U/M CASH NONCASH OPER REMOVAL 

8 241 PLACE FIELD WELDS 48.00 0.0 MX 932 

* LABOR SUBTOTAL 932 0 0 0 

1120 308 202 WELDKIT, GENERIC FOR ALL RAIL WEIGHT 8.0 KT 470 

* MATERIAL SUBTOTAL 470 0 0 0 

............................................ 

............................................ 

* ADDITIVES PAYROLL ASSOCIATED COSTS 
EQUIPMELPI. EXPENSES 
DA LABOR OVERHEADS 
INSURANCE EXPENSES 
MATERIAL HANDLING 
USE TAX 
OFFLINE TRANSPORTATION 

627 
361 
480 
147 
11 
30 
5 

............................................ 
* GANG TOTAL HQWELDGANG-2M - WELDING GANG, 2 MAN 3,063 0 0 0 

........................................................................................................................... 
8 400 9911 SIGNAL FIELD LABOR 48.00 0.0 MH 958 

* LABOR SUBTOTAL 958 0 0 0 

1120 319 400 9911 SIGNAL MATERIAL 1.0 LS 300 

f MATERIAL SUBTOTAL 300 0 0 0 

............................................ 

............................................ 

* ADDITIVES PAYROLL ASSOCIATED COSTS 
EQUIPMENT EXPENSES 
DA LABOR OVERHEADS 

644 
371 
494 

INSURANCE EXPENSES 151 
MATERIAL HANDLING 
USE TAX 
OFFLINE TRANSPORTATION 

7 

19 
3 

............................................ 
GANG TOTAL SIGMTNER-lM - SIGNAL MAINTAINER (1 MAN) 2,947 0 0 0 

8 292 WORK TRAIN - BALLAST 

* LABOR SUBTOTAL 

* ADDITIVES PAYROLL ASSOCIATED COSTS 
EQUIPMENT EXPENSES 
DA LABOR OVERHEADS 
INSURANCE EXPENSES 

* GANG TOTAL WTCREW-3M - WORKTRAIN CREW 

24.00 12.0 MH 1, 033 
............................................ 

1,033 0 0 0 

695 
400 
533 
163 

............................................ 
(3 MAN1 2,824 0 0 0 

1120 399 430 APPROACH PAVING WORK 
1120 399 170 XING MATL & TIE DISPOSAL 

* OTHER SUBTOTAL 

1.0 LS 3,000 
1.0 LS 3,000 

3,000 0 0 3,000 
............................................ 

............................................ 
* GANG TOTAL NONE - NO GANG NEEDED 3,000 0 0 3,000 

8 163 BUILD TRACK PANELS - REPLACEMENT 48.00 2.8 MH 
8 430 REPLACE PUBLIC CROSSING 80.00 8.0 MH 
8 163 REPLACE TRACK PANELS 64.00 3.8 MH 
8 292 UNLOAD BALLAST 48.00 0.0 MH 
8 430 UNLOAD CROSSING MATERIAL - PUBLIC 48.00 0.0 MH 

928 
890 
879 
852 
852 

742 
359 

............................................ 
* LABOR SUBTOTAL 4,401 0 742 359 

1120 308 201 ANCHOR, RAIL,UNIT, 6 "  BASE 350.0 EA 221 
1120 306 201 RAIL, 136 LB NEW WELDED. PREMIUM : 320.0 LF 4 . 0 9 6  
1120 319 430 SPIKE, TIMBER SCREW.RECESSED SQ.HEAD 144.0 EA 205 



EXHIBIT B-7 
PAGE 3 

ACCT CST RSN PPE DESCRIPTION QTY/ST C'I U/M CASH NONCASH OPER REMOVAL 
........................................................................................................................... 
1120 300 151 TIE, TRK , 1 0  , PRE- PLATED, PANDROL ,6 " , R 8 0.0 EA 6,349 
1120 319 430 CONC 136 08-SEC WITH FILLER FOR WOOD 64.0 TP D 9,441 

............................................ 
* MATERIAL SUBTOTAL 20,312 0 0 0 

1120 434 430 EQUIP RENTAL 1.0 LS 12,000 
1120 434 430 RENTAL EQUIPMT FOR DETOUR & TRAFFIC 1.0 LS 3,000 

.............................. 
f OTHER SUBTOTAL 15,000 0 0 0 

+ ADDITIVES PAYROLL ASSOCIATED COSTS 
EQUIPMENT EXPENSES 
DA LABOR OVERHEADS 

MATERIAL HANDLING 
ONLINE TRANSPORTATION 

INSURANCE EXPENSES 

DIRECT SHIPMENT 
USE TAX 
OFFLINE TRANSPORTATION 

2,961 
1,706 
2.268 

694 
500 
273 
944 

1,299 
122 

499 241 
288 139 
383 185 
116 56 

............................................ 
GANG TOTAL SECGANG-6M - SECTION GANG (6 MAN1 50.480 0 2,028 980 

........................................................................................................................... 
8 294 SURFACE TR?.CK 48.00 0 .0  MH 936 

............................................ 
* LABOR SUBTOTAL 936 0 0 0 

1120 310 281 BALLAST. FROM DAVIS, OK. 160.0 NT 1,636 
............................................ 

* MATERIAL SUBTOTAL 1,636 0 0 0 

* ADDITIVES PAYROLL ASSOCIATED COSTS 
EQUIPMENT EXPENSES 
DA LAEOR OVERHEADS 
PERDIEM 
INSURANCE EXPENSES 
MATERIAL HANDLING 
ONLINE TRANSPORTATION 
USE TAX 

629 
363 
482 
300 
147 
40 

1,480 
104 

............................................ 
* GANG TOTAL S W - 3 M  - SURFACING GANG, 3 MAN 6.117 0 0 0 

PROJECT SUBTOTAL 
CONTINGENCIES 
BILL PREPRRRTION FEE 

PROJECT GROSS COST 
LESS COST PAID BY OTHERS 

PROJECT NET COST 

68,431 0 2,028 3,980 
6,843 0 0 0 

378 0 10 19 

75,612 0 2.038 3,999 
56,738 0 1,528 2,999 

18,914 0 510 1,  0 0 0  

............................................ 

............................................ 
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.................................................................................................................. 
* * + * *  MAINTAIN PROPRIETARY CONFIDENPIALITY * * * * *  

THE B .  N. S .  F. RAILWAY COMPANY 
FHPM ESTIMATE FOR 
STATE OF ILLINOIS 

LOCATION:- CHILLICOTHE DETAILS OF ESTIMATE PLAN ITEM: PTR004 550P VERSION: 1 
........................................................................................................................... 

PURPOSE, JUSTIFICATION AND DESCRIPTION 
REPLACE EXIST'G GRADE XING SURFACE WITH 2 EA. NEW 3 2  IF OF 136# CONC SURFACE AT WARD ROAD, 

LS 7000, MP 125.32 ,  DOT #004 550P NEAR THE CHILLICOTHE, IL. 

NOTE THE FUNDING TO COME FROM THE RATE OF 60% ICC, 1 5 5  MARSHALL CO. AND 2 5 %  FROM BNSF 

DESCRIPTION QUANTITY U/M 
......................................................... 
*******.** 

LABOR 
**.**.**.* 
BUILD TRACK PANELS - REPLACEMENT 
PLACE FIELD WELDS 
REPLACE PUBLIC CROSSING 
REPLACE TRACK PMELS 

SURFACE TRACK 
UNLOAD BALLAST 
UNLOAD CROSSING MATERIAL - PUBLIC 
WORK TRILIN - BALLAST 

PAYROLL ASSOCIATED COSTS 
EQUIPMENT EXPENSES 
DA LBBOR OVERHEADS ~ ~~ 

PERDIEM EXPENSES 
INSURANCE EXPENSES 

TOTAL LABOR COS? 
* * * e * * * * * *  

MATERIAL .......... 
ANCHOR. RIIIL,UNIT, 6 "  BASE 
BALLAST. FROM DAVIS, OK. (AT 
RAIL, 1 3 6  LB NEW WELDED, PREMIUM : 
SPIKE. TIMBER SCREW.RECESSED SO.HE~. 3 r 4  x I 
TIE, TRK.lO',PRE-PLATED.PANDROL.6",ROUND HOLE 
WELDKIT. GENERIC FOR ALL RAIL WEIGHTS 
CONC 1 3 6  08-SEC WITH FILLER FOR WOOD 
SIGNAL MATERIAL 

MATERIAL HANDLING 
ONLINE TRANSPORTATION 
DIRECT SHIPMENT 
USE T U  
OFFLINE TRANSPORTATION 

TOTAL MATERIAL COST 
***.*.**** 

OTHER 
*****.**** 
APPROACH PAVING WORK 
EQUIP RENTAL 
RENTElL EQUIPMT FOR DETOUR 6r TRAFFIC CONTROL 
XING MATL k TIE DISPOSAL 

TOTAL OTHER ITEMS COST 

PROJECT SUBTOTAL 
CONTINGENCIES 
BILL PREPARATION FEE 

GROSS PROJECT COST 
LESS COST PAID BY ENSF 

TOTAL BILLABLE COST 

50.88 MH 
48.00 MH 
88.00 MH 
6 7 . 8 4  MH 
4 8 . 0 0  MH 
48.00 MH 
48.00 MH 
4 8 . 0 0  MH 
36.00 MH 

3 5 0 . 0 0  EA 

8 0 . 0 0  EA 
8 . 0 0  KT 

6 4 . 0 0  TF D 
1 . 0 0  LS 

1.00 LS 
1.00 LS 
1.00 LS 
1 . 0 0  LS 

.. 
COST TOTAL $ 

........................... 

928 
932 

1 ,632 
1 . 2 3 8  

958 
936 
8 5 2  
852 

1 ,033 
6,296 
3,628 
4,825 

300 
1 ,474 

...................... 
25 ,884 25,884 

2 2 1  
1 . 6 3 6  
4 , 0 9 6  

2 0 5  
6 , 3 4 9  

4 7 0  
9 ,441 

300 
558 

1 . 7 5 3  
944 

1 ,452 
1 3 0  

..................... 
27,555 2 7 , 5 5 5  

3 . 0 0 0  
12,000 

3,000 
3,000 

...................... 
21,000 21,000 

74,439 
6,843 

407 

81,689 
20,424 

6 1 , 2 6 5  

........... 

........... 

........... 
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TOTAL I 100 % 

File No. 99-07 
11-28-01 

$413,325.00 

Marshall County 
Lacon Road District 

Section 99-06120-00-BR 
Existing S.N. 062-4904 

Burlington Northern and Santa Fe Railroa- 3rossing 

ESTIMATE OF COST 

FUNDING REQUEST BREAKDOWN 

9907\COST & FUNDING 3 



T.R. 54 Over Crow Creek Estimate of Cost 
of Tm- EXISTING STRUCTURE 0624904 T.R. Route 54 

BURLINGTON NORTH 8 SANTA FE 
R.R. CROSSING Section 99-06120-00-BR 

MARSHALL county 

The proposed improvement begins at Station 1 1  +50 , a point near the NW comer 
of Section 36, T. 29 N., R. 3 W., 3'' P.M. 

and extends in a northerly Direction to station 17+60 
a total distance of 610 Feet, of which 610 feet( 0.116 Miles) are to be improved. 
Station 1 1  +50 is approximately Miles by road from the B.N. & S. F. 
railroad siding at 
Type R.C. Slab and Bit. Treatment Surf. Width 
Average Length of Haul 

20' Agg. Thickness 8" Shoulders 3' Earth __ 
Maximum Grade 

Made by F.S. Date 11 -28-01 Examined % 20 
Check by Date District Engineer 

GEN ~DOCUMENTSU213BA.OOC 

BO 215BA (REV 5/88) GEN_COCUMENTs\BB215BA DOC . .^. ̂̂ ^_ 
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ILLINOIS COMMERCE COMMISSION 
STIPULATED AGREEMENT 

Exhibit D 

Agreement # 972 

The M L r P S h / /  Cpuntv drd 
(Board or Council of Cohty) 

to act as its designated agent in the processing of this Stipulated agreement and 
that the Mawho 4 C a ~ r y  

(County) 
bear the cost for the proposed improvements as may be assigned to it according 
to Section 5 of this Agreement. 

is financially willing and able to 



Exhibit E 

ILLINOIS COMMERCE COMMISSION 
STIPULATED AGREEMENT 

Date d - / d - U L  Agreement # 972 

The xa/culv' 

meeting on 2 --/A -d 2. , Resolved to authorize xk& /s/M uSSg d 

(Board or Coun 

(Date) (Name, Office) 

to act as its designated agent in the processing of this Stipulated agreement and 
that the ,A & c o d  % d,d J A I L J  ' is financially willing and able to 

bear the cost for the proposed improvements as may be assigned to it according 
to Section 5 of this Agreement. 

(Township) 


